

Country	Montenegro
Project Title	Construction of the water supply system in the municipality of Rozaje
Contracting Authority	Municipality of Rozaje

Addendum
Change of the date of tender submission and opening
06 March 2013

Dear Sir/Madam,

Please be informed that

In line with clause 22 – Deadline for submission of tenders, The Deadline for submission of proposals is postponed on 13.00 h, March 22. 2013.

Please note that this Addendum is distributed to all Tenderers, who collected the Tender Documents up to now. We kindly ask you, to confirm the receipt of this Notice.